



Ross Gellately, CET
Public Works Manager
Township of South Stormont
2 Milles Roches Road
Long Sault, ON K0C 1P0

May 3rd, 2022

Subject: **Tender 16-2022 – Shaver Road Bridge Repairs**
Tender Evaluation

Dear Mr. Gellately,

We have reviewed the tender submitted for the above noted project. One tender was submitted electronically via email to EVB Engineering prior to the stipulated closing time. The official tender results are as follows (excluding HST).

Tenderer	Total Tendered Amount
1. Willis Kerr Contracting Ltd	\$241,895.00

The tender submitted by Willis Kerr Contracting Ltd. was the low tender, and after review of the tender submission, we find their tender submission to be complete. Note that a minor mathematical error was made with item #11 (Form of Tender Table 1) and has been adjusted in the amount noted above. The tender amount is comparable to a previous construction estimate prepared by a contractor in 2021 for repair of the south abutment only estimated at \$174,000 (current tender includes repairs at both the south and north abutment). The tender appears competitively priced and reflective of the scope of work based on the current general contractor workload and labour and material costs.

The submitted tender amount above includes a provisional amount of \$35,585.00 for repair works at the north abutment. It is our opinion the provisional items should be completed as part of the contract work.

Refer to the attached summary Table including the tendered amount, contingency, contract administration and material testing costs.

All references from the low bidder (Willis Kerr Contracting) presented in the Form of Tender Statement 'A' were contacted. In general, the reviews were positive indicating the standard of work was good and that the referee would work with this contractor again.

Please do not hesitate to contact the undersigned should you have any questions regarding the above documents. Once we receive your approval to proceed, we will notify Willis Kerr Contracting Ltd. on your behalf, request original copies of the tender documents and then prepare the contract documents for execution.



Yours Truly,

A handwritten signature in black ink that reads 'Greg Esdale'. The signature is written in a cursive style with a large, looping 'G' and a trailing flourish.

Greg Esdale, P.Eng.
Structural Engineer



Shaver Road Bridge Rehabilitation
Tender No. 16-2022



ITEM #	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL AMOUNT
PART 1 - CONSTRUCTION					
1	Tender Amount Including Provisional Items	ls	1	\$241,895.00	\$ 241,895.00
2	Contingency	ls	1	\$15,000.00	\$ 15,000.00
	Sub-total, Construction				\$ 256,895.00
PART 2 - CONSTRUCTION ADMINISTRATION & INSPECTION					
3	Contract Administration, Part Time Inspection	ls	4%	\$10,275.80	\$ 10,275.80
4	Material Testing (Allowance)	ls	1	\$1,000.00	\$ 1,000.00
	Sub-total, Construction Admin & Inspection				\$ 11,275.80
TOTAL ESTIMATED CONSTRUCTION COST					\$ 268,170.80